STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY LYNDO TIPPETT
GOVERNOR SECRETARY

September 6, 2002

Addendum No. 1

RE:  State Project: 8.2030203
F. A. Project: BRZ-1207 (3)
Chowan County (B-3435)
Bridge over Rocky Hock Creek
And Approaches on SR-1207.
SEPTEMBER 17, 2002 Letting
To Whom It May Concern:
Reference is made to the proposal form recently furnished to you on the above project.
The following revision has been made to the proposal form:
New page nos. 83-A and 83-B are being added to the permits. These new pages are a
"Letter of Refinement" to the CAMA permit and modify the in-water construction

moratorium. Please add new page nos. 83-A and 83-B after page no. 83 in your proposal.

Sincergly,

/

R. A. Garris, P.E.
Contract Officer
RAG/jag/pa
(Attachments)
cc: Mr. J. D. Goins, P.E. Mr. Mark Staley (2)
Mr. S. D. DeWitt, P.E. Mr. Aydren Flowers
Mr. D. R. Conner, P.E Mr. R. E. Davenport, Jr., P.E.
Ms. D. M. Barbour, P.E Ms. Kim Canady
Mr. J. V. Barbour, P.E. Ms. Yang Steelman
Mr. V. Charles Bruton, Ph. D. Project File (2)
MAILING ADDRESS: TELEPHONE: 919-250-4124 LOCATION:
NC DEPARTMENT OF TRANSPORTATION FAX: 919-250-4127 CENTURY CENTER COMPLEX
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NCDENR

North Carolina Department of Environment and Natural Rescurces

Divislon of Coastal Management
Michas! F. Easley. Govemor Denna P. Moffitt, Director Willilam G. Ross Jr., Sscretary

September 5, 2002

V. Charles Bruton, Ph.D., Manager

Praject Development and Environmental Analysis
N.C. Department of Transportation

1548 Mail Service Center

Raleigh, NC 27699-1548

RE: Request for Modification of CAMA Permit No. 105-02 (TTP No, B-3435). Replacement of
Bridge No. 04 on SR 1207 over Rocky Hock Creek, Chowan County.

Dear Dr. Bruron:

This letter is in response to the N.C. Department of Transportation's NCDOT's) lenier dated
8/22/02 requesting an amendment of CAMA Permit No. 105-02, This CAMA permit authorizes
the replacement of an existing 160-foot long timber bridge over Rocky Hock Creek with an 850-
foot long concrete bridge spanning Rocky Hock Creek and the adjacent cypress-gum swamp.
Approximately 639 feet of causeway will be excavated from the existing roadbed and restored to
its previous wetland hydrology.

The NCDQT letter requests that the in-water moratorium required by CAMA, Permit Condition
Ne. 1 be lifted for the causeway restoration area only. Condition No. ! of CAMA Permit No.
105-02 states as follows:

“1) Dugz to the presence of anadromous fish, including striped bass (Morane saxafilis), and in
accordance with the Project Commitments contained within the Categancal Exclusion document
dated May 2001, no in-water work shall be conducted from February 15® to October 31 of any
year without prior approval of the NC Division of Coastal Management (DCM), in consultation
with the NC Wildlife Resources Commission and the NC Division of Marine Fisheries. For the
purposes of this moratorium, in-water is defined as those areas thar are inundated at any time
during construction.”

In a Jetter to the N.C, Division of Coastal Management (DCM) dated 8/22/02, NCDOT explained
that they believe that the existing causeway arca will immediately become inundated with water
once the fill material is removed. Due to the length of the replacement bridge, and the duration
of the proposed in-water work morarorium, NCDOT feels that there will not be sufficient rime to
construct the project within the normal one to two construction seasons. NCDOT estmates that
not being allowed to work within the causeway restoration area from February 15 to October 31
could double the construction time.
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83-B Revised 9-6-02.

After coordination with the N.C. Division of Marine Fisheries and the N.C. Wildlife Resources
Commission, DCM has determined that peymit condition No, 1 may be modified provided that
the following conditions are met. This approval is based in part on the fact that the overall
bridge replacement project will rcsult ln a net benefit to the Rocky Hock Creck system, including
the surrounding wetlands.

1. The in-warer work moratorium required by CAMA Permit Condition No. 1 shall
only apply to the watercourse of Rocky Heek Creek. It shall not apply fo the
surrounding wetlands or causeway restoration area.

2. The use of turbidity curtains to contain all bottom disturbing activities required by
CAMA Permit Condition No. 6 shall only apply to the watercourse of Rocky Hock
Creek. It shall not apply to the surrounding wetlands or causeway restoration area.
The permittee shall install turbidity curtains along the banks of Rocky Hock Creek
1o prevent sediment from the causeway restoration area from entering the
watercourse.

3. The causeway restoration area will be fully contained by silt fence.

4. In order to protect water quality, runoff from construction must not visibly increase
the amount of suspended sediments in adjacent waters. Sedimeni control measures
must be installed and maintained as necessary to prevent sediment from entering the
adjacent wetlands or watercourses.

This Letter of Refinement must be artached to CAMA Permit No, 103-02, which was issued on
8/2/02, and both documents must be readily available on site when a DCM representative
inspects the project for compliance. All other conditions and stipulations of CAMA Permit No.
105-02 remain in force.

Please contact Cathy Brittingham at (919) 733-2293 x238 or Bill Amrington at (252) 808-2808 if

you have any questions or concems.
Smcerely‘ [‘
Doug H gett Z

Major Permits and Consistency Coordinator

Cec:  Lindsey Riddick, NCDQT
Bill Amington, DCM
David Cox, NCWRC
Sara Winslow, NCDMF
Mike Bell, USACE
DCM-Morehead City



	
	
	

